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AMENDMENT NO. 0004 TO RFP W912DR-05-R-0052
EFFECTIVE JUN 03, 2005

AMENDMENTS:

1) Amendment 0001, Item 2, Revised Price Schedule: Delete price schedule
reissued by Amendment 0001 and substitute the attached revised price schedule, dated
Jun 01, 2005.

SPECIFICATIONS:

The following items apply to the large construction package titted BARRACKS
COMPLEX, PHASE 1.

2) Section 01050, Paragraph 1.18: In first line change “0600” to “0700.”

3) Section 15995, Functional Performance Test Checklists: Immediately after the
final signatory in each Certification paragraph (containing “We the undersigned have
witnessed...”), add the following:

“Designer’ s Representative 3

The following items apply to the package BARRACKS COMPLEX, PHASE 1,
HAZARDOUS MATERIALSABATEMENT, BUILDINGS 402, 403 & 412 added by
Amendment 0001. Several of the revisions below attempt to reconcile discrepancies
between specificationsin BARRACKS COMPLEX, PHASE 1 and HAZARDOUS
MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412. Generaly where there
may still be discrepancies between the two sets of specifications, those for BARRACKS
COMPLEX, PHASE 1rule.

4) Section 01010, Paragraph 1.1.4.

a) Delete paragraph text in its entirety and substitute the following: “See
Paragraph 1.9, FACILITY SECURITY REQUIREMENTS in Section 01000,
ADMINISTRATIVE REQUIREMENTS, in the construction specifications for
BARRACKS COMPLEX, PHASE 1.”

b) Because subparagraph d of the above referenced security requirements cite
drawings not included in the hazardous materials abatement package, revise
subparagraph d to read “ Official Contractor vehiclesidentified by company placards or
logos, construction trailers, and staging may be located or park in designated areas on
Sheets GC101 (this site accommodates about 25 vehicles, and is prioritized for
supervisors) and CG103 of drawings for BARRACKS COMPLEX, PHASE 1.”

5) Section 01010, Paragraph 1.2.9: Delete text and substitute the following: “See
Paragraph 1.18, WORKING HOURS AND CEREMONY -RELATED WORK
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AMENDMENT NO. 0004 TO RFP W912DR-05-R-0052
EFFECTIVE JUN 03, 2005

STOPPAGES in Section 01050, JOB CONDITIONS, in the construction specifications
for BARRACKS COMPLEX, PHASE 1.”

6) Section 01010, Paragraph 1.2.11.2: Add the following immediately before the
final sentence: “Because the lead based paint is not leachable as determined by the TCLP
test, the lead based paint can stay in place and be included with the general construction
waste and be disposed of at a genera land fill.”

7) Section 01010, Paragraph 1.7: Delete paragraph text and substitute the following:
“See Section 01510, TEMPORARY CONSTRUCTION ITEMS, in the construction
specifications for BARRACKS COMPLEX, PHASE 1. All provisions of Section 01510
apply to HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412
except paragraph 1.3.3, Elevation Renderings. Section 01590, GOVERNMENT FIELD
OFFICE, attached to Section 01510, applies to the entire project, both BARRACKS
COMPLEX, PHASE 1 and HAZARDOUS MATERIALS ABATEMENT, BUILDINGS
402, 403 & 412"

8) Section 01011, Paragraph 1.1.2.1.2: Change number of PCB ballasts from “600”
to “700.”

DRAWINGS:

The following item applies to drawings for the large construction package titled
BARRACKS COMPLEX, PHASE 1.

8) Sheets AE506A and AES06B: Add to both sheets the attached Sketch SK 1, dated
May 31, 2005.




PART | - THE SCHEDULE
SECTI ON 00100 - SUPPLI ES OR SERVI CES AND PRI CES

ATTACHVENT TO ACCOVPANY AMENDMVENT NO 0004 TO RFP
WD12DR- 05- R- 0052, REVI SED JUN 01, 2005

PRI CE SCHEDULE

ltem Esti mat ed
No. Descri ption Quantity Uni t Price  Amount
0001 Al costs in

connection with
construction of

Bar racks Conpl ex,

Phase 1, to points

5 -0" outside all
bui l di ng |i nes,
including utilities

and bui |l di ng denolition,
conpl ete as shown on
drawi ngs and speci fi ed,
but excl usive of work
covered under Itens
0003 t hrough 0010

bel ow. --- LS $ $

0002 Al'l costs in
connection with
construction of
Bar racks Conpl ex,
Phase 1, beyond
points 5 -0" outside
all building lines,
including all site
work, utilities and
appl i cabl e denolition-
related work, conplete
as shown on draw ngs

and specifi ed. --- LS $ $
0003 9x9 Floor Tile 8, 100 SF $ $
0004 12x12 Floor Tile 40 SF $ $
0005 Ther mal System

Pipe & Fitting

| nsul ati on 2, 300 LF $ $

VW12DR- 05- R- 0052

00010-2



PART | - THE SCHEDULE
SECTI ON 00100 - SUPPLI ES OR SERVI CES AND PRI CES

PRI CE SCHEDULE

ltem Esti nat ed
No. Description Quantity Uni t Price Anount
0006 Boil er & Tank
| nsul ati on 1, 900 SF $ $
0007 PCB Bal | asts 1, 010 EA $ $
0008 Fl orescent Li ght
Fi xt ures 2, 050 EA $ $
0009 PCB Transforners 2 EA $ $
0010 Snoke Det ectors 585 EA $ $

TOTAL ESTI MATED BI D AMOUNT $

NOTES TO OFFERORS

VARI ATI ON | N ESTI MATED QUANTI TIES. If the quantity of a
unit-price itemin this contract is an estinmated quantity and
the actual quantity of the unit-price itemvaries nore than
15 percent above or bel ow the estimated quantity, an

equi tabl e adjustnent in the contract price shall be made upon
demand of either party. The equitabl e adjustnment shall be
based upon any increase or decrease in costs due solely to
the variation above 115 percent or bel ow 85 percent of the
estimated quantity. |If the quantity variation is such as to
cause an increase in the time necessary for conpletion, the
Contractor may request, in witing, an extension of tinme, to
be received by the Contracting Oficer within 10 days from

t he begi nning of the delay, or within such further period as
may be granted by the Contracting Oficer before the date of
final settlenment of the contract. Upon receipt of a witten
request for an extension, the Contracting Oficer shall
ascertain the facts and nake an adjustnent for extending the
conpl etion date as, in the judgenent of the Contracting
Oficer, is justified. (FAR 52.211-18 APR 1984)

VW12DR- 05- R- 0052

00010-3
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